PROJECT # DN12065622

BID TABS

COUNTY Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, Polk, Swain, and Transylvania

TIP NO. N/A

FED ID TBD

TYPE OF WORK ID/IQ On-Call Slope Stabilization Services
Various Routes Throughout Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, Polk, Swain, And

TIME:
DATE:

2:00 PM

June 13, 2023

DocuSigned by:

Bid Tab Reports reviewgd by d M j EES(A/OF

Mitchell Bishop, P.E., Divi

6/21/2023

Date Reviewed:

DPAERIRRBB4ARttee Chair

LOCATION  Transylvania Counties
BIDDER 1
ROADWAY ITEMS GEOSTABILIZATION INTERNATIONAL, LLC
LINE # PAYITEM# SECTION # DESCRIPTION QUANTITY UOM UNIT COST EXTENDED COST
1 0000820000-N SP Rock Slope Scaling 90 DAY § 9,630.00 $ 866,700.00
2 0000915000-N SP Routine Mobilization 5EA $ 9,975.00 $ 49,875.00
3 0000915000-N SP Emergency Mobilization 5 EA $ 19,950.00 $ 99,750.00
4 0000915000-N SP Design Plan Submittal 5EA $ 3,010.00 $ 15,050.00
5 0255000000-E SP Aggregate Backfill 1000 TON § 7550 $ 75,500.00
6 0257000000-E SP High Reach Drilling 500 LF $ 199.50 $ 99,750.00
7 0257000000-E SP Limited Access Drilling 500 LF $ 231.00 $ 115,500.00
8 2484000000-E SP Horizontal Drains </= 30 LF 250 LF $ 25.00 $ 6,250.00
9 2484000000-E SP Horizontal Drains > 30 LF 250 LF $ 90.00 $ 22,500.00
10 2484000000-E SP Horizontal Drains Without Pipes </= 30 LF 500 LF $ 15.00 $ 7,500.00
" 2484000000-E SP Horizontal Drains Without Pipes > 30 LF 500 LF $ 15.00 $ 7,500.00
12 2529000000-E SP Geotextile for Soil Stabilization (SF) 1000 SF $ 550 $ 5,500.00
13 3984000000-E SP Geosynthetically Reinforced Wall 10,000 SF $ 850 $ 85,000.00
14 4455000000-N 1150 Flagger 30 DAY § 1,400.00 $ 42,000.00
15 4600000000-N SP Two Lane Work Zone Traffic Control 5EA §$ 2,800.00 $ 14,000.00
16 4600000000-N SP Multilane Work Zone Traffic Control 5EA § 3,350.00 $ 16,750.00
17 4600000000-N SP Shoulder Closure Work Zone Traffic Control 5EA §$ 3,175.00 $ 15,875.00
18 8834000000-N SP Soil Nails up to 20’ 60 EA $ 1,065.00 $ 63,900.00
19 8834000000-N SP Soil Nails up to 30 40 EA $ 1,450.00 $ 58,000.00
20 8834000000-N SP Soil Nails up to 40’ 40 EA $ 1,780.00 $ 71,200.00
21 8834000000-N SP Soil Nails up to 50’ 20 EA $ 1,990.00 $ 39,800.00
22 8834000000-N SP Soil Nails up to 60’ 20 EA $ 2,175.00 $ 43,500.00
23 8834000000-N SP Soil Nails up to 70 20 EA $ 2,340.00 $ 46,800.00
24 8834000000-N SP Soil Nails up to 80’ 20 EA $ 2,480.00 $ 49,600.00
25 8834000000-N SP Micropiles up to 20 60 EA $ 2,750.00 $ 165,000.00
26 8834000000-N SP Micropiles up to 30’ 40 EA $ 3,250.00 $ 130,000.00
27 8834000000-N SP Micropiles up to 40’ 40 EA $ 3,995.00 $ 159,800.00
28 8834000000-N SP Micropiles up to 50’ 20 EA $ 4,410.00 $ 88,200.00
29 8834000000-N SP Micropiles up to 60 20 EA $ 4,930.00 $ 98,600.00
30 8834000000-N SP Micropiles up to 70’ 20 EA $ 5,505.00 $ 110,100.00
31 8834000000-N SP Micropiles up to 80 20 EA $ 6,050.00 $ 121,000.00
32 8834000000-N SP Rock Bolts 1000 EA $ 990.00 $ 990,000.00
33 8834000000-N SP Rock Bolt Proof Testing 100 EA $ 1,825.50 $ 182,550.00
34 8839000000-E SP Shotcrete Shoulder Build-Up 500 LF $ 299.00 $ 149,500.00
35 8847000000-E SP Reinforced Shotcrete up to 6” 5000 SF $ 39.50 $ 197,500.00
36 8847000000-E SP Reinforced Shotcrete up to 8” 5000 SF $ 4450 $ 222,500.00
37 8847000000-E SP Reinforced Shotcrete up to 12" 5,000 SF $ 55.40 $ 277,000.00
38 8847000000-E SP Type 1 Pinned Wire Mesh Stabilization 1500 SF $ 2595 §$ 38,925.00
39 8847000000-E SP Type 1 Draped Wire Mesh Stabilization 1,500 SF $ 2945 § 44,175.00
40 8847000000-E SP Type 2 Pinned Wire Mesh Stabilization 1500 SF $ 3470 § 52,050.00
4 8847000000-E SP Type 2 Draped Wire Mesh Stabilization 1500 SF $ 3320 § 49,800.00
CONTRACT TOTAL $ 4,994,500.00
ROADWAY ITEMS SUB-TOTAL §$ 4,994,500.00
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